STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 25/ 06 I N CALAVERAS COUNTY NEAR ARNCLD 07/ 26/ 06
CONTRACT NUMBER 10- 0E9704 FROM MORAN ROAD TO 0.5 KM EAST OF CONTRACT CODE 'D '
LOCATI ON 10- CAL-4-42.7/49.6 MEKO DRI VE 27 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 3 FUND TOTAL HA22 2,754,000 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 1 ENG NEERS EST 2,334, 248. 00 AMOUNT OVER 284, 533. 00 PERCENT OVER EST 12.19
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,618, 781. 00 1 GEORCGE REED I NC 209 984-5202 CC PREF CLAI MED
00211337
P O BOX 548 FAX 209 984-0379

SONORA CA 95370



10- OE9704
10- CAL-4-42 SUMMARY OF
07/ 25/ 06

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 2

07/ 26/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA 95648

APCO
GOSHEN CA 93227

BOBBI E MACK GRI NDI NG CO
VI SALI A CA 93292

CENTRAL FENCE
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA 94538

TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA 95246

ASPHALT CONCRETE DI KE ( PARTI AL)

SHOULDER BACKI NG ( PARTI AL)

GRI NDI NG AND DI GOUTS

VETAL BEAM GUARD RAI L

STRI PI NG AND MARKERS

TRAFFI C CONTROL ( PARTI AL)



10- OE9704 Bl D245

10- CAL-4-42 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
07/ 25/ 06 07/ 26/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 038556 REMOVE M LEPOST MARKER EA 1 60. 00 60. 00
2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 1, 400. 00 1, 400. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 11, 500. 00 11, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 9, 000. 00 9, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 275, 000. 00 275, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 26, 600. 00 26, 600. 00
7 150630 REMOVE MARKER EA 2 50. 00 100. 00
8 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 46 55. 00 2,530. 00
9 151224 REMOVE DELI NEATOR EA 6 100. 00 600. 00
10 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 23 110. 00 2,530. 00
11 152439 ADJUST FRAME AND GRATE TO GRADE EA 1 2,500. 00 2,500. 00
12 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT 4 2,920 32.00 93, 440. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 3, 640 48. 00 174, 720. 00
14 390104 ASPHALT CONCRETE TONN 19, 500 97. 50 1, 901, 250. 00
15 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 200 3.50 700. 00
16 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 3, 550 3.50 12, 425. 00
17 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 23 4.00 92. 00
18 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 38 1, 450. 00 55, 100. 00
19 820107 DELI NEATOR ( CLASS 1) EA 6 32.00 192. 00
20 820110 M LEPGST MARKER EA 1 82. 00 82. 00
21 820118 GUARD RAI LI NG DELI NEATOR EA 6 25. 00 150. 00
22 820132 OBJECT MARKER (TYPE L) EA 2 35. 00 70. 00
23 820134 OBJECT MARKER ( TYPE P) EA 2 90. 00 180. 00
24 (S) 839584 ALTERNATI VE I N-LI NE TERM NAL SYSTEM EA 1 3, 600. 00 3, 600. 00
25 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 3, 400. 00 10, 200. 00
26 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 34, 800 .85 29, 580. 00
27 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M 140 37.00 5, 180. 00

TOTAL 2,618, 781. 00



